KEBS/T027/2023/2024

28TH MARCH, 2024

TO: ALL INTERESTED BIDDERS

REF: ADDENDUM 2 – KEBS/T027/2023/2024 - CONSTRUCTION OF BOUNDARY WALL AND GATE HOUSE IN RUIRI RWARERA ADJUDICATION SECTION WITHIN THE ZONED MERU INDUSTRIAL AREA

The Kenya Bureau of Standards wishes to provide the following clarification:

1. RELATIONSHIP WITH THE PRINCIPAL TENDER DOCUMENT
Save where expressly amended by the terms of this addendum, the Principal Tender Document shall continue to be in full force and effect.

The provision of this addendum shall be deemed to have been incorporated in and shall be read as part of the Principal Tender Document.

2. Clarification
The caption Tender for Meru Fence refers. On page 63, the completion period is indicated as 15 days. Naturally this is not possible. This is challenging us in developing the Works Program. Please clarify

Response

Firstly, the page that's being mentioned should be 163 and not 63. The time for completion should be 150 days and not 15 days as indicated in the tender document, Section IX - Special Conditions of Contract.

NOTE: THIS ADDENDUM SHALL BE CONSTRUED TO FORM PART OF THE TENDER DOCUMENT
ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME

MANAGING DIRECTOR